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MO-002b — Platform Deployment Duration
Reduction

Go to MO-002 — Reduced Platform Deployment Timelines

Statement

Crucible SHALL complete the selected Platform Deployment in less time than the approved
Deployment Baseline under equivalent measurement conditions.

Derived From

This requirement derives from:

MO-002 — Reduced Platform Deployment Timelines

The Original Requirement states:

Crucible SHALL reduce platform deployment timelines from months to days or hours through
automation.[C2]

MO-002b preserves the portion of the Original Requirement that requires a reduction in Platform
Deployment duration.

The separate requirement derived from MO-002 addresses:

MO-002a — Maximum Platform Deployment Duration

Assessment

The Original Requirement uses reduce without identifying:

The approved Deployment Baseline
The baseline Platform Deployment process
The baseline Deployment Duration
The Platform Deployment selected for comparison
The activities included in each measurement
The starting event
The completion event
The Controlled Inputs
The operational context
The measurement method
The degree of required reduction
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The treatment of failed, incomplete, interrupted, or repeated deployments

The phrase from months to days or hours does not establish a controlled comparison because it
does not identify a specific baseline duration or a specific measured duration.

MO-002b:

Identifies the approved Deployment Baseline as the comparison point
Identifies the selected Platform Deployment as the measured activity
Requires the selected Platform Deployment to complete in less time than the approved
Deployment Baseline
Requires equivalent measurement conditions for the baseline and measured Platform
Deployments
Separates relative duration reduction from the maximum-duration obligation established by
MO-002a
Removes through automation because the phrase prescribes an implementation approach
rather than the required outcome

Rationale

A claim that Crucible reduces Platform Deployment duration requires an approved and measurable
comparison point.

The approved Deployment Baseline records the Platform Deployment process and duration used for
comparison. The baseline and measured Platform Deployments require equivalent measurement
conditions so that differences in scope, inputs, resources, environment, or measurement method do
not produce a misleading duration comparison.

Equivalent measurement conditions include equivalent:

Platform Deployment scope
Controlled Inputs
Starting event
Completion event
Included activities
Operational context
Computing resources
Network conditions
Measurement method
Measurement precision
Treatment of failed, incomplete, interrupted, and repeated deployments

The measured Platform Deployment satisfies this requirement when its Deployment Duration is less
than the duration recorded by the approved Deployment Baseline under the applicable equivalent
measurement conditions.

This requirement establishes a relative improvement over an approved Deployment Baseline. It does
not establish the maximum permitted Deployment Duration. MO-002a establishes the absolute
duration limit.
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Applies To

This requirement applies to:

Crucible
Platform Deployments
Deployment Duration
Deployment Baselines
Controlled Inputs
Baseline Composition
Machine Image construction
Infrastructure Deployment
Provisioning
Compliance Assessment
Deployment Validation
Connected Environments
Disconnected Environments
Air-Gapped Environments
CI/CD Pipelines
Evidence
Provenance
Traceability

Verification

Verification confirms that:

The approved Deployment Baseline is uniquely identified1.
The approved Deployment Baseline records the baseline Platform Deployment process2.
The approved Deployment Baseline records the baseline Deployment Duration3.
The baseline and measured Platform Deployments use equivalent measurement conditions4.
The baseline and measured Platform Deployments use equivalent Platform Deployment scopes5.
The baseline and measured Platform Deployments use equivalent Controlled Inputs6.
The baseline and measured Platform Deployments use equivalent starting and completion7.
events
The baseline and measured Platform Deployments include equivalent activities8.
The baseline and measured Platform Deployments use equivalent measurement methods9.
The measured Deployment Duration is less than the Deployment Duration recorded by the10.
approved Deployment Baseline
Failed, incomplete, interrupted, and repeated deployments receive equivalent treatment in the11.
baseline and measured results

Verification includes:

Deployment Baseline inspection
Baseline Platform Deployment process inspection
Baseline duration inspection
Platform Deployment scope comparison
Controlled Input comparison
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Starting-event comparison
Completion-event comparison
Included-activity comparison
Operational-context comparison
Computing-resource comparison
Network-condition comparison
Measurement-method comparison
Measurement-precision comparison
Starting-time capture
Completion-time capture
Elapsed-time calculation
Duration comparison
Deployment-result inspection
Repeated Platform Deployment tests
Evidence inspection
Provenance inspection
Traceability inspection

The verification record identifies:

The approved Deployment Baseline1.
The Deployment Baseline identifier and revision2.
The baseline Platform Deployment process3.
The baseline Platform Deployment scope4.
The baseline Controlled Inputs5.
The baseline operational context6.
The baseline starting event7.
The baseline completion event8.
The baseline activities included in the measurement9.
The baseline measurement method10.
The baseline Deployment Duration11.
The measured Platform Deployment12.
The measured Platform Deployment scope13.
The measured Controlled Inputs14.
The measured operational context15.
The measured starting event16.
The measured completion event17.
The measured activities included in the measurement18.
The measured measurement method19.
The measured Deployment Duration20.
The difference between the baseline and measured Deployment Durations21.
The treatment of any failed, incomplete, interrupted, or repeated deployment22.
The observed result23.
The generated Evidence24.

Requirements Realized By

This requirement is realized by:

https://wiki.didosolutions.com/dido/99_annexes/annex-b-terms-and-definitions/e/evidence
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OR-001 — Operational Roles
OR-002 — Deployment Environments
OR-004 — Concurrent Environment Management
OR-005 — Distributed Environment Management
FR-CFG-001 through FR-CFG-005
FR-IMG-001 through FR-IMG-006
FR-DEP-001 through FR-DEP-007
FR-COMP-001 through FR-COMP-010
FR-DSO-001 through FR-DSO-006
FR-BAS-001 through FR-BAS-004
PERF-001 through PERF-005
KVP-001 — Reduce Environment Deployment Timelines
KVP-002 — Reduce Infrastructure Engineering Effort

Related Architecture Sections

5. Descriptions, Composition, and Baselines
6. Machine Images and Image Layers
7. Infrastructure and Deployment
8. Dependencies and Air Gap Operations
9. Compliance and Security
10. Reproducibility, Provenance, and Traceability

Referenced By

The following pages reference this requirement:

MO-002a — Maximum Platform Deployment Duration
Annex D: Requirements Traceability

Delivery Phase

Phase 1 and subsequent phases

Implementation Status

Not Assessed

Implementation status requires comparison of the current Crucible Platform Deployment duration
against the approved Deployment Baseline under equivalent measurement conditions.
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Requirement Status

Draft

This requirement derives from MO-002 in the Crucible System Requirements Specification, Version 1.1
Draft.

Notes for Editors

This requirement page should retain the stable requirement identifier MO-002b.

This page is a leaf requirement page and omits a trailing :start from its namespace.

Changes to the Statement SHALL preserve the Platform Deployment duration-reduction intent derived
from MO-002.

The approved Deployment Baseline should identify:

The Deployment Baseline identifier
The Deployment Baseline revision
The baseline Platform Deployment process
The baseline Platform Deployment scope
The baseline Controlled Inputs
The baseline operational context
The baseline starting event
The baseline completion event
The activities included in the baseline measurement
The baseline measurement method
The baseline measurement precision
The baseline Deployment Duration
The treatment of failed, incomplete, interrupted, and repeated deployments
The supporting Evidence

Material changes should receive review and should update the related verification criteria,
requirements realization, related architecture sections, and source records.

To reference this requirement Statement from another wiki page, insert:

{{section>dido:02-crusible:99-annexes:annex-c-requirements:01-mission-
objectives:mo-002:mo-002b#Statement&noheader&nofooter&noeditbtn}}

Do not rename this page after an external citation unless a redirect or move plan is in place.

© 2026 Dido Solutions, Inc. and Jackrabbit Consulting, Inc.
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